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Date: 23rd March 2021 

Tender No: NRW/10/2020-2021 

Project: Relocation of Water and Sewerage Infrastructure along the Project Road (Gilgil Weigh 

Bridge to Barnabas and Njoro Interchange to Total Mau Summit) 

To: All Bidders 

CLARIFICATION/ADDENDUM NO. 1 

Pursuant to Clauses 5.1 and 7.1 of the tender document dated 10th March, 2021, all bidders are advised 

of the clarifications and revisions to the tender as indicated below. 

All other terms and conditions of the tender shall remain unchanged. 

 

 

 

Managing Director 

NAKURU RURAL WATER AND SANITATION COMPANY LIMITED 
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Question 1: Clarify on NCAs in your invitation to tender. The bidder is supposed to have NCA 2 while 

the Limuru water and sanitation company is NCA 3. 

Answer: Clarification is made in respect to Nakuru Rural Water and Sanitation Company Limited 

(NARUWASCO) and the class of registration should be NCA 2 and above. 

Question 2: Site Visit 

Answer: As spelt clearly in the tender document, there shall be a mandatory site visit as per Section 

II: Instruction to Bidders Number 6. 

Question 3: can the tendering period be extended? 

Answer: There shall be no extension of time (EOT) since the project is on critical path unless merited 

Question 4: Can the bidders who possess NCA 2 and below bid in this tender? 

Answer: As indicated in the bid document, only NCA 2 and above (NCA 1) can bid for this tender. NCA 

3 and below are not eligible. 

Question 5: What should be the minimum depth of micro tunnelling from the road surface. 

Answer: Minimum depth of the micro-tunnel should be 1800mm to the crest of the pipe from the road 

finished level. 

AMENDMENTS 

The following amendments have been made on the following bill items 

BILL 1: PRELIMINARY AND GENERALS 

Bill 1: Preliminary and General Items has been amended by replacement of the whole bill with the 

following: 
      

 BILL 1 - PRELIMINARY AND GENERAL ITEMS         

ITEM DESCRIPTION UNIT QTY RATE 

(Kshs) 

AMOUNT 

(Kshs) 

            

   Setting Out & Survey Work          

            

1A268.1 Allow for Establishment of 

Level Datum and Setting Out of 

the Works in all the Project 

Areas in accordance with the 

Specifications. This shall 

include staking out of the 

Pipeline Routes. Include for 

preparation and submission of 

Setting Out Survey Report to 

the Engineer for approval. 

Item L.S     120,000.00    

            

 1A268.2  Allow for review of Contractors 

working drawings by experts  
Item L.S         960,000    
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1A269.4 Test Running of the Works: 

Contractor to Test-run the entire 

pipeline after relocation. Test 

Running to be carried out in 

close liaison with the Water 

Services Provider's Staff. The 

Contractor to allow for 'on job' 

training of Operation and 

Maintenance Staff, Tools, etc, 

and ensure that the operations 

are carried out full time on a 24-

hour basis. 

Item L.S     500,000.00    

            

            

  PAGE TOTAL CARRIED 

TO BILL 1 COLLECTION 

  
                        -    

            
      

BILL  1 - PRELIMINARY AND GENERAL ITEMS 
 

            

ITEM DESCRIPTION UNIT QTY RATE   

(Kshs) 

AMOUNT 

(Kshs) 

            

  Sign Boards         

            

 1A279  Allow for Provision, erection, 

and maintenance of Project Sign 

Boards at sites to be indicated 

by the Engineer within the 

Project Area and removal upon 

completion of the Contract. 

Details of the Sign Board are 

shown on Drawing. 

Nr 8     

            

   Method Related Charges          

            

   Dayworks (A411)          

            

 A411   Provisional sum for 

undertaking works under the 

Dayworks Bill as instructed by 

the Engineer.   

 PS  

 

Daywork 

bill 

(A411)  

    

            

   Other Provisional Sums          

            

 1A429.7  Allow a Provisional sum of 

Kshs 20,000,000 for the 

Engineer's supervision and 

project management cost  

account (including but not 

limited to transport, hire of 

equipments, allowances) to be 

 Sum  1     20,000,000    
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spent in whole or part as 

instructed by the Engineer. 

           

            

  PAGE TOTAL CARRIED 

TO BILL 1 COLLECTION 

  
                        -    

            
      

BILL  1 - PRELIMINARY AND GENERAL ITEMS 
 

            

ITEM DESCRIPTION UNIT QTY RATE 

(Kshs) 

AMOUNT 

(Kshs) 

            

1A7 Specific Conditions         

            

 1A7.1  Allow for all specific works 

related to working along active 

pipelines and maintaining 

continuity of water supply and 

sewer operation including 

protection of supports etc. of 

existing pipelines during 

construction activity. 

 Sum            500,000    

            

 1A7.2  Allow for excavation for and 

identification of extent/limits of 

existing pipelines including 

excavation, alignment, levels, 

and other as-built details at 

interconnection points. Include 

for backfilling of excavated 

areas and production of ACAD 

drawings showing details of 

pipelines. These Works to be 

carried out prior to 

commencement of pipeline 

works. 

 Sum          1,000,000    

            

 1A7.3  Allow for any costs associated 

with compliance with 

Environmental, Health and 

Safety Requirements as 

specified in the Specifications 

and as required by Government 

Agencies and Prevailing 

Legislation.  

 Months  3         500,000    
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 1A7.4  The Contractor shall include in 

the programme to be submitted 

for the execution of the Works 

under an alleviation programme 

for Site staff and labour and 

their families in respect of 

Sexually Transmitted Infections 

(STI) and Sexually Transmitted 

Diseases (STD) including 

HIV/AIDS. 

 Month  3         500,000    

            

 1A7.6  P.C. Sum for Payments 

demanded by the Authorities for 

re-location or crossing of 

existing services, Road and 

Railway crossings, etc.  Liaison 

with the relevant Authorities 

including KWS, KFS, KPL, 

KRC, KURRA, KERRA etc 

shall be the responsibility of the 

Contractor for the timely 

execution of the Works. 

 Item          1,000,000    

            

 1A7.7  P.C. Sum of Kshs 500,000 for 

Inspection and Witness Testing 

of Pipes, Fittings and 

Equipment at manufacturer's 

premises by the Employer, 

Engineer, and their 

representatives 

 Item            500,000    

            

 1A7.8  P.C. Sum of Kshs 1,000,000 for 

Third Party Inspection of Pipes, 

Fittings, Equipment, etc. during 

Manufacture and Construction 

Works  

 Item        

            

 1A7.9   Contractors overhead and profit 

items 1A7.4 to item 1A7.8  
 %  0 10%                       -    

            

            

            

            

            

            

            

            

            

            

            

            

            

  PAGE TOTAL CARRIED 

TO BILL 1 COLLECTION 

  
                        -    
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BILL  1 - PRELIMINARY AND GENERAL ITEMS 

  

ITEM DESCRIPTION UNIT QTY RATE 

(Kshs) 

AMOUNT 

(Kshs) 

            

    
  

    

  BILL 1 Collection Page 
  

    

    
  

    

  Total Page 1 
  

    

    
  

    

  Total Page 2 
  

    

    
  

    

  Total Page 3 
  

    

    
  

    

  Total Page 4 
  

    

    
  

    

  Total Page 5 
  

    

    
  

    

    
  

    

    
  

    

    
  

    

    
  

    

            

            

  BILL 1 COLLECTION CARRIED TO GRAND 

SUMMARY 

                        -    

            

 

 

 

 

 

 

 


